
GENERAL SERVICES ADMINISTRATION 
FEDERAL SUPPLY SERVICE 

AUTHORIZED FEDERAL SUPPLY SCHEDULE CATALOG/PRICE LIST 
 

SCHEDULE TITLE:  056-Buildings and Building Materials/Industrial Services and Supplies 
   FSC Group 54 – Pre-Engineered/Prefabricated Buildings and Structures 
   FSC Group 39 – Warehouse Equipment and Supplies 
 

FSC CLASS (ES): 3910, 3920, 3930, 3990, 5410, 5411, 5445, 5450  
 

CONTRACT NUMBER: GS-07F-6106P 
 

CONTRACT PERIOD: 09/28/2004 through 09/27/2014 
 

CONTRACTOR’S NAME, ADDRESS, TELEPHONE AND FAX NUMBER; EMAIL AND WEBSITE ADDRESS: 
   American Warehouse Systems, LLC 
   1471 91st Ave. 
   Blaine, MN 55449 
   Toll Free: 877-677-9066 
   Telephone: 763-315-9200 
   Fax: 763-315-9222 
   E Mail: sales@aw-systems.com 
   Web Site: www.aw-systems.com 
  

CONTRACTOR’S ADMINISTRATION SOURCE: Mr. Mark Juelich, Chairman/CEO 
 

BUSINESS SIZE/TYPE: Small Manufacturer/Distributor 
 

INFORMATION FOR ORDERING ACTIVITIES: 
 

1a. TABLE OF AWARDED SPECIAL ITEM NUMBERS (SIN’s) WITH APPROPRIATE CROSS REFERENCE TO 
PAGE NUMBER(S). 

 SIN  DESCRIPTION 
357-11C Warehouse Equipment and Supplies - Including, but not limited to, storage systems, storage racks, 

conveyors and conveyor systems, conveyor belts, slings, hooks, rope, chain, webbing, and material 
handling options and accessories such as strapping, shrink wrap, sealer, sealing iron, load binder, cord, 
and twine. 

361-10B Pre-Engineered and Prefabricated Buildings and Structures for In-Plant Solutions - Including, but not 
limited to, in-plant offices, modular wall/partition systems and enclosures, mezzanines and wire partitions 
and enclosures, fire and sound panels, clean room enclosures, including accessories and options.  

361-05 Work and Service Platforms - Manual or motorized, adjustable height; including, but not limited to, aerial 
lifts, man lifts, mechanical work tables, ergonomic lifts, split deck service platforms, scissor lifts, ladder 
systems, options and accessories 

361-30 Ancillary Services relating to Pre-Engineered/Prefabricated Buildings and Structures - Including services 
relating to and ordered in conjunction with products purchased under the supply schedule contract, such as, 
field assembly, training, consultation and design assistance.  

361-32 Installation and Site Preparation for Pre-Engineered/Prefabricated Buildings and Structures - Applicable to 
installation and site preparation services ordered in conjunction with buildings and structures purchased 
under the supply schedule contract.  

357-09B Pallet Trucks - Including, but not limited to, powered and non-powered, walk behind, riding, picker 
stacker, pallet jacks, pallet racks, options and accessories 

357-98 Ancillary Services relating to Warehouse Equipment and Supplies, relating to and ordered in conjunction 
with products purchased under the supply schedule contract - Including but not limited to, installation, 
start-up, maintenance, repair, operator instruction/training, and consultation services 

629-05 Maintenance, Rental and Lease of Forklifts 
 
 
 
 



1b. IDENTIFICATION OF THE LOWEST PRICED MODEL NUMBER AND PRICE FOR EACH SIN: 
 SIN  MODEL/Description    GSA Schedule Price 
 361-10B  01010MBP 10’x10’ Mezzanine   See Price List 

357-11C ESB-3065-96 Teardrop Style Beam   See Price List 
361-05 RL 24-7.5-2W     See Price List 
357-09B HTP25 Hand Pallet Jack    See Price List 
 

1c. HOURLY RATES: N/A 
 

2. MAXIMUM ORDER PER SIN: 361-05 - $125,000, 361-10B - $200,000.00, 361-30 - $150,000.00, 361-32 - $350,000.00, 
357-11C -$25,000, 357-98 - $125,000, 357-02 - $60,000, 357-09B - $60,000, 629-01A - $250,000. If the “best value” 
selection places your order over this Maximum Order, you have an opportunity to obtain a better schedule contract price.  
Before placing your order, contact American Warehouse Systems for a better price.  American Warehouse Systems may (1) 
offer a new price for this requirement (2) offer the lowest price available under this contract or (3) decline the order.  A 
delivery order that exceeds the maximum order may be placed under the Schedule contract in accordance with FAR 8.404. 

 

3. MINIMUM ORDER:  $100.00 
 

4. GEOGRAPHIC COVERAGE (delivery area): The Contiguous States, Washington D.C., Alaska, Hawaii, Puerto Rico and 
U.S. Territories 

 

5. POINTS OF PRODUCTION (city, county and State or foreign country): 
 American Mezzanine Systems – Brookings, SD – Brookings 
 Allied Modular Building Systems - Anaheim, CA – Orange 
 Eagle Lock Pallet Rack – Brookings, SD - Brookings 
 Inplant Offices, Inc. – St. Louis, MO – St. Clair 
 National Partitions – Hialeah, FL – Dade 
 WireCrafters – Louisville, KY – Jefferson 
 Stronghold – Louisville, KY – Jefferson 
 Crown Batteries - Fremont, OH - Sandusky 

Hytrol Conveyor - Jonesboro, AR - Craighead 
Western Pacific Storage Solutions - Monrovia, CA - Los Angeles, Georgetown, KY - Scott, Frankfort, KY – Franklin 

 J&L Wire Cloth – St. Paul, MN 
 Lauyans & Company - Louisville, KY – Jefferson 
 Beech Engineering – New Philadelphia, OH – Tuscarawas 
 PIPP Mobile Storage Systems – Walker, MI - Kent 
 

6. DISCOUNTS FROM LIST PRICES OR STATEMENT OF NET PRICE: 
 361-10B  Mezzanines – 35% Modular Offices – 37% Wire Partitions – 25% 
 357-11C  Eagle Lock Pallet Racking, Stronghold, J&L Wire Cloth – 39%, Lauyans & Company – 35%, 

Hytrol Conveyor, PIPP Mobile Storage Systems– 37%, Western Pacific Storage Solutions – 45%,  
 361-05  Beech Engineering – 37% 

357-09B Hand Pallet Jacks – 50.2% 
 

7. QUANTITY DISCOUNTS: 
 361-10B  Mezzanines: 40% - $20,000.00; 45% - $40,000.00; 50% - $75,000.00 
   Modular Offices: 40% - $15,000.00; 45% - $50,000.00 
   Wire Partitions: 27% - $10,000.00; 32% - $25,000.00; 37% - $40,000.00 
 357-11C  Eagle Lock Pallet Rack, Stronghold, Hytrol Conveyor, Western Pacific Storage Solutions,  

   J&L Wire Cloth, Lauyans & Company, PIPP Mobile Storage System– NONE 
 361-05  Beech Engineering – NONE 

357-09B Hand Pallet Jacks – NONE 
 

8. PROMPT PAYMENT TERMS: Net 30 Days 
 

9a. NOTIFICATION THAT GOVERNMENT PURCHASE CARDS ARE ACCEPTED BELOW THE 
MICROPURCHASE THRESHOLD: Accepted 

 



9b. NOTIFICATION WHETHER GOVERNMENT PURCHASES CARDS ARE ACCEPTED OR NOT ACCEPTED 
ABOVE THE MICROPURCHASE THRESHOLD: Accepted 

 

10. FOREIGN ITEMS:  
357-09B HTP25 Hand Pallet Jack 5000 lb Capacity 27x48 Forks - Canada  

 

11a. TIME OF DELIVERY: 
361-10B Mezzanines – 45 Days ARO; Modular Offices – 30 Days ARO, Wire Partitions – 10-20 Days ARO 
357-11C Eagle Lock Pallet Rack, Stronghold-60 Days, Hytrol Conveyor, Western Pacific Storage Solution, 

J&L Wire Cloth – 30 Days; Lauyans & Company – 120 Days; 
PIPP Mobile Storage Systems – 30-40 Days 

 361-05  Beech Engineering – 10-20 Days 
357-09B Hand Pallet Jacks – 60 Days 
 

11b. EXPEDITED DELIVERY:  
361-10B  Mezzanines – None, Modular Offices – 15-20 Days ARO, Wire Partitions – 2-5 Days ARO 
357-11C Eagle Lock Pallet Rack, Stronghold, Hytrol Conveyor, Western Pacific Storage Solution, 

 J&L Wire Cloth – 10-20 Days, PIPP Mobile Storage Systems – 30 Days 
 361-05  Beech Engineering – 10 Days 

357-09B Hand Pallet Jacks – NONE 
 Items available for expedited delivery are noted on each product price sheet. 
 

11c. OVERNIGHT AND 2-DAY DELIVERY: N/A 
 

11d. URGENT DELIVERY: Please contact American Warehouse Systems directly to arrange urgent delivery schedule. 
 

12. FOB POINTS: Origin – Prepay and Add 
 

13a. ORDERING ADDRESS:  American Warehouse Systems, 1471 91st Ave, Blaine, MN 55449 
 

13b. ORDERING PROCEDURES: For supplies and services, the ordering procedures, information on Blanket Purchase 
Agreements (BPA’s) and a sample BPA can be found at the GSA/FSS Schedule Homepage (fss.gsa.gov/schedules) 

 

14. PAYMENT ADDRESS: American Warehouse Systems, 1471 91st Ave, Blaine, MN 55449 
 

15. WARRANTY PROVISIONS: Standard Commercial Warranty. Please contact American Warehouse Systems for printed 
copies of all warranties. 

 

16. EXPORT PACKING:  N/A 
 

17. TERMS AND CONDITIONS OF GOVERNMENT PURCHASE CARD ACCEPTANCE:  American Warehouse 
Systems will accept Government Purchase Cards for any orders placed under this contract. 

 

18. TERMS AND CONDITIONS OF RENTAL, MAINTENANCE, AND REPAIR: N/A 
 

19a. TERMS AND CONDITIONS OF INSTALLATION: Customers should contact American Warehouse Systems for 
installation instructions. 

 

 For orders under SIN 361-32, Installation and Site Preparation, Customers are responsible for defining the scope of work 
required for installation and complying with the appropriate construction contract clauses and Davis-Bacon regulations.   
The following services have been accepted under the contract for this SIN: 

  

1) Mechanical Installation – Mechanical installation of material handling equipment including mezzanines, rack, wire 
partitions, conveyor, storage cabinets, lockers, wire cages, forklifts, workbenches, dock loaders, material lifts, hoists, 
work platforms, ladders, forklift extensions, make ready, product unloading, staging, and cleanup. 

2) Electrical installation – Installation of electrical components including lighting systems, conveyor controls, electrical 
hookups, existing systems upgrades, make ready, staging, and cleanup. 

3) HVAC Installation – Installation of AC systems, HEPA filtration systems, clean room HVAC, make ready, staging, 
cleanup. 



4) Concrete Installation – Installation of concrete structures including footings, curb, platforms, slabs, mezzanine decks, 
make ready, staging, cleanup. 

 
 

19b. TERMS AND CONDITIONS OF INSTALLATION: Customers should contact American Warehouse Systems for 
installation instructions. 

 

For orders under SIN 357-98, Installation and Site Preparation, Customers are responsible for defining the scope of work 
required for installation and complying with the appropriate construction contract clauses and Davis-Bacon regulations.  
The following services have been accepted under the contract for this SIN: 

  

1) Mechanical Installation – Mechanical installation of material handling equipment including mezzanines, rack, wire 
partitions, conveyor, storage cabinets, lockers, wire cages, forklifts, workbenches, dock loaders, material lifts, hoists, 
work platforms, ladders, forklift extensions, make ready, product unloading, staging, and cleanup. 

2) Electrical installation – Installation of electrical components including lighting systems, conveyor controls, electrical 
hookups, existing systems upgrades, make ready, staging, and cleanup. 

3) Plumbing Installation – Installation of sprinkler systems, make ready, staging, and cleanup. 
4) HVAC Installation – Installation of AC systems, HEPA filtration systems, clean room HVAC, make ready, staging, 

cleanup. 

5) Concrete Installation – Installation of concrete structures including footings, curb, platforms, slabs, mezzanine decks, 
make ready, staging, cleanup. 

 

20a. TERMS AND CONDITIONS OF REPAIR PARTS INDICATING DATE OF PARTS PRICE LISTS AND ANY 
DISCOUNTS FROM LIST PRICES: N/A 

 

20b. TERMS AND CONDITIONS FOR ANY OTHER SERVICES: 
   

 For orders under SIN 361-30, Ancillary Services customers are responsible for defining the scope of work.   
          This SIN excludes construction.  The following services have been accepted under the contract for this SIN: 
 

1) Structural Design – This service allows us to take government designs and specifications and create a real world system 
specific to the Government specifications supplied. As a result of this our final systems will meet federal, state and local 
building and safety codes. Structural design is a necessary element in taking a design from paper to steel. 

2) Seismic and Geotechnical Research – Seismic and Geotechnical levels vary depending on the exact location of the project. 
Our seismic and geotechnical research service allows us to ensure our structures are manufactured to match these critical 
areas by engineering this information into the structure before the manufacturing process. 

3) Computer Assisted Drafting – With this service, we are able to take Government provided drawings and “translate” then 
into approval drawings, schematics and “shop drawings” required to manufacture our products. 

4) Systems Integration– With this service, we are able to take a particular scope of work containing many different GSA 
provided products and provide a single integrated system. Our design team assesses the Government SOW and determines 
the best means to provide the requested system by basing our integrated designs on the GSA products and services we can 
provide on contract. Through this service we also provide individual project management and scheduling for all 
Government projects. 

5)  Safety Inspections – When a material handling system is installed in a particular facility, safety is paramount. We provide 
a pre-construction site visit to locate any potential hazards that relate specifically to the awarded project. Upon completion 
we provide the Government with an awareness document detailing any potential facility hazards. 

6) Field Measurements/Site Survey – After the award of most material handling systems, a site visit must be made to 
determine the exact measurements and condition of the project location. This service ensures the Government provided 
SOW will physically fit the requested location and verifies Government provided site information. 

 

20c. TERMS AND CONDITIONS FOR ANY OTHER SERVICES: 
   

For orders under SIN 357-98, Ancillary Services customers are responsible for defining the scope of work.   
           This SIN excludes construction.  The following services have been accepted under the contract for this SIN: 
 

1) Structural Design – This service allows us to take government designs and specifications and create a real world system 
specific to the Government specifications supplied. As a result of this our final systems will meet federal, state and local 
building and safety codes. Structural design is a necessary element in taking a design from paper to steel. 



2) Seismic and Geotechnical Research – Seismic and Geotechnical levels vary depending on the exact location of the project. 
Our seismic and geotechnical research service allows us to ensure our structures are manufactured to match these critical 
areas by engineering this information into the structure before the manufacturing process. 

3) Computer Assisted Drafting – With this service, we are able to take Government provided drawings and “translate” then 
into approval drawings, schematics and “shop drawings” required to manufacture our products. 

4) Systems Integration– With this service, we are able to take a particular scope of work containing many different GSA 
provided products and provide a single integrated system. Our design team assesses the Government SOW and determines 
the best means to provide the requested system by basing our integrated designs on the GSA products and services we can 
provide on contract. Through this service we also provide individual project management and scheduling for all 
Government projects. 

5)  Safety Inspections – When a material handling system is installed in a particular facility, safety is paramount. We provide 
a pre-construction site visit to locate any potential hazards that relate specifically to the awarded project. Upon completion 
we provide the Government with an awareness document detailing any potential facility hazards. 

6) Field Measurements/Site Survey – After the award of most material handling systems, a site visit must be made to 
determine the exact measurements and condition of the project location. This service ensures the Government provided 
SOW will physically fit the requested location and verifies Government provided site information. 

 

21. LIST OF SERVICE AND DISTRIBUTION POINTS:  American Warehouse Systems 1471 91st Ave. NE, Blaine, MN 
55449 

 

22. LIST OF PARTICIPATING DEALERS: N/A 
 

23. PREVENTIVE MAINTENANCE: N/A 
 

24. SPECIAL ATTRIBUTES SUCH AS ENVIRONMENTAL ATTRIBUTES: N/A 
 

25. DATA UNIVERSAL NUMBER SYSTEM (DUNS) NUMBER: 967265328 
 

26. NOTIFICATION REGARDING REGISTRATION IN CENTRAL CONTRACTOR REGISTRATION (CCR) 
DATABASE: Registered – Cage Code 6AQZ6 



GENERAL SERVICES ADMINISTRATION 
FEDERAL SUPPLY SERVICE 

AUTHORIZED FEDERAL SUPPLY SCHEDULE CATALOG/PRICE LIST 
 

SCHEDULE TITLE:  056-Buildings and Building Materials/Industrial Services and Supplies 
   FSC Group 54 – Pre-Engineered/Prefabricated Buildings and Structures 
   FSC Group 39 – Warehouse Equipment and Supplies 
 

FSC CLASS (ES): 3910, 3920, 3930, 3990, 5410, 5411, 5445, 5450  
 

CONTRACT NUMBER: GS-07F-6106P 
 

CONTRACT PERIOD: 09/28/2004 through 09/27/2014 
 

CONTRACTOR’S NAME, ADDRESS, TELEPHONE AND FAX NUMBER; EMAIL AND WEBSITE ADDRESS: 
   American Warehouse Systems, LLC 
   1471 91st Ave. 
   Blaine, MN 55449 
   Toll Free: 877-677-9066 
   Telephone: 763-315-9200 
   Fax: 763-315-9222 
   E Mail: sales@aw-systems.com 
   Web Site: www.aw-systems.com 
  

CONTRACTOR’S ADMINISTRATION SOURCE: Mr. Mark Juelich, Chairman/CEO 
 

BUSINESS SIZE/TYPE: Small Manufacturer/Distributor 
 

INFORMATION FOR ORDERING ACTIVITIES: 
 

1a. TABLE OF AWARDED SPECIAL ITEM NUMBERS (SIN’s) WITH APPROPRIATE CROSS REFERENCE TO 
PAGE NUMBER(S). 

 SIN  DESCRIPTION 
357-11C Warehouse Equipment and Supplies - Including, but not limited to, storage systems, storage racks, 

conveyors and conveyor systems, conveyor belts, slings, hooks, rope, chain, webbing, and material 
handling options and accessories such as strapping, shrink wrap, sealer, sealing iron, load binder, cord, 
and twine. 

361-10B Pre-Engineered and Prefabricated Buildings and Structures for In-Plant Solutions - Including, but not 
limited to, in-plant offices, modular wall/partition systems and enclosures, mezzanines and wire partitions 
and enclosures, fire and sound panels, clean room enclosures, including accessories and options.  

361-05 Work and Service Platforms - Manual or motorized, adjustable height; including, but not limited to, aerial 
lifts, man lifts, mechanical work tables, ergonomic lifts, split deck service platforms, scissor lifts, ladder 
systems, options and accessories 

361-30 Ancillary Services relating to Pre-Engineered/Prefabricated Buildings and Structures - Including services 
relating to and ordered in conjunction with products purchased under the supply schedule contract, such as, 
field assembly, training, consultation and design assistance.  

361-32 Installation and Site Preparation for Pre-Engineered/Prefabricated Buildings and Structures - Applicable to 
installation and site preparation services ordered in conjunction with buildings and structures purchased 
under the supply schedule contract.  

357-09B Pallet Trucks - Including, but not limited to, powered and non-powered, walk behind, riding, picker 
stacker, pallet jacks, pallet racks, options and accessories 

357-98 Ancillary Services relating to Warehouse Equipment and Supplies, relating to and ordered in conjunction 
with products purchased under the supply schedule contract - Including but not limited to, installation, 
start-up, maintenance, repair, operator instruction/training, and consultation services 

629-05 Maintenance, Rental and Lease of Forklifts 
 
 
 
 



1b. IDENTIFICATION OF THE LOWEST PRICED MODEL NUMBER AND PRICE FOR EACH SIN: 
 SIN  MODEL/Description    GSA Schedule Price 
 361-10B  01010MBP 10’x10’ Mezzanine   See Price List 

357-11C ESB-3065-96 Teardrop Style Beam   See Price List 
361-05 RL 24-7.5-2W     See Price List 
357-09B HTP25 Hand Pallet Jack    See Price List 
 

1c. HOURLY RATES: N/A 
 

2. MAXIMUM ORDER PER SIN: 361-05 - $125,000, 361-10B - $200,000.00, 361-30 - $150,000.00, 361-32 - $350,000.00, 
357-11C -$25,000, 357-98 - $125,000, 357-02 - $60,000, 357-09B - $60,000, 629-01A - $250,000. If the “best value” 
selection places your order over this Maximum Order, you have an opportunity to obtain a better schedule contract price.  
Before placing your order, contact American Warehouse Systems for a better price.  American Warehouse Systems may (1) 
offer a new price for this requirement (2) offer the lowest price available under this contract or (3) decline the order.  A 
delivery order that exceeds the maximum order may be placed under the Schedule contract in accordance with FAR 8.404. 

 

3. MINIMUM ORDER:  $100.00 
 

4. GEOGRAPHIC COVERAGE (delivery area): The Contiguous States, Washington D.C., Alaska, Hawaii, Puerto Rico and 
U.S. Territories 

 

5. POINTS OF PRODUCTION (city, county and State or foreign country): 
 American Mezzanine Systems – Brookings, SD – Brookings 
 Allied Modular Building Systems - Anaheim, CA – Orange 
 Eagle Lock Pallet Rack – Brookings, SD - Brookings 
 Inplant Offices, Inc. – St. Louis, MO – St. Clair 
 National Partitions – Hialeah, FL – Dade 
 WireCrafters – Louisville, KY – Jefferson 
 Stronghold – Louisville, KY – Jefferson 
 Crown Batteries - Fremont, OH - Sandusky 

Hytrol Conveyor - Jonesboro, AR - Craighead 
Western Pacific Storage Solutions - Monrovia, CA - Los Angeles, Georgetown, KY - Scott, Frankfort, KY – Franklin 

 J&L Wire Cloth – St. Paul, MN 
 Lauyans & Company - Louisville, KY – Jefferson 
 Beech Engineering – New Philadelphia, OH – Tuscarawas 
 PIPP Mobile Storage Systems – Walker, MI - Kent 
 

6. DISCOUNTS FROM LIST PRICES OR STATEMENT OF NET PRICE: 
 361-10B  Mezzanines – 35% Modular Offices – 37% Wire Partitions – 25% 
 357-11C  Eagle Lock Pallet Racking, Stronghold, J&L Wire Cloth – 39%, Lauyans & Company – 35%, 

Hytrol Conveyor, PIPP Mobile Storage Systems– 37%, Western Pacific Storage Solutions – 45%,  
 361-05  Beech Engineering – 37% 

357-09B Hand Pallet Jacks – 50.2% 
 

7. QUANTITY DISCOUNTS: 
 361-10B  Mezzanines: 40% - $20,000.00; 45% - $40,000.00; 50% - $75,000.00 
   Modular Offices: 40% - $15,000.00; 45% - $50,000.00 
   Wire Partitions: 27% - $10,000.00; 32% - $25,000.00; 37% - $40,000.00 
 357-11C  Eagle Lock Pallet Rack, Stronghold, Hytrol Conveyor, Western Pacific Storage Solutions,  

   J&L Wire Cloth, Lauyans & Company, PIPP Mobile Storage System– NONE 
 361-05  Beech Engineering – NONE 

357-09B Hand Pallet Jacks – NONE 
 

8. PROMPT PAYMENT TERMS: Net 30 Days 
 

9a. NOTIFICATION THAT GOVERNMENT PURCHASE CARDS ARE ACCEPTED BELOW THE 
MICROPURCHASE THRESHOLD: Accepted 

 



9b. NOTIFICATION WHETHER GOVERNMENT PURCHASES CARDS ARE ACCEPTED OR NOT ACCEPTED 
ABOVE THE MICROPURCHASE THRESHOLD: Accepted 

 

10. FOREIGN ITEMS:  
357-09B HTP25 Hand Pallet Jack 5000 lb Capacity 27x48 Forks - Canada  

 

11a. TIME OF DELIVERY: 
361-10B Mezzanines – 45 Days ARO; Modular Offices – 30 Days ARO, Wire Partitions – 10-20 Days ARO 
357-11C Eagle Lock Pallet Rack, Stronghold-60 Days, Hytrol Conveyor, Western Pacific Storage Solution, 

J&L Wire Cloth – 30 Days; Lauyans & Company – 120 Days; 
PIPP Mobile Storage Systems – 30-40 Days 

 361-05  Beech Engineering – 10-20 Days 
357-09B Hand Pallet Jacks – 60 Days 
 

11b. EXPEDITED DELIVERY:  
361-10B  Mezzanines – None, Modular Offices – 15-20 Days ARO, Wire Partitions – 2-5 Days ARO 
357-11C Eagle Lock Pallet Rack, Stronghold, Hytrol Conveyor, Western Pacific Storage Solution, 

 J&L Wire Cloth – 10-20 Days, PIPP Mobile Storage Systems – 30 Days 
 361-05  Beech Engineering – 10 Days 

357-09B Hand Pallet Jacks – NONE 
 Items available for expedited delivery are noted on each product price sheet. 
 

11c. OVERNIGHT AND 2-DAY DELIVERY: N/A 
 

11d. URGENT DELIVERY: Please contact American Warehouse Systems directly to arrange urgent delivery schedule. 
 

12. FOB POINTS: Origin – Prepay and Add 
 

13a. ORDERING ADDRESS:  American Warehouse Systems, 1471 91st Ave, Blaine, MN 55449 
 

13b. ORDERING PROCEDURES: For supplies and services, the ordering procedures, information on Blanket Purchase 
Agreements (BPA’s) and a sample BPA can be found at the GSA/FSS Schedule Homepage (fss.gsa.gov/schedules) 

 

14. PAYMENT ADDRESS: American Warehouse Systems, 1471 91st Ave, Blaine, MN 55449 
 

15. WARRANTY PROVISIONS: Standard Commercial Warranty. Please contact American Warehouse Systems for printed 
copies of all warranties. 

 

16. EXPORT PACKING:  N/A 
 

17. TERMS AND CONDITIONS OF GOVERNMENT PURCHASE CARD ACCEPTANCE:  American Warehouse 
Systems will accept Government Purchase Cards for any orders placed under this contract. 

 

18. TERMS AND CONDITIONS OF RENTAL, MAINTENANCE, AND REPAIR: N/A 
 

19a. TERMS AND CONDITIONS OF INSTALLATION: Customers should contact American Warehouse Systems for 
installation instructions. 

 

 For orders under SIN 361-32, Installation and Site Preparation, Customers are responsible for defining the scope of work 
required for installation and complying with the appropriate construction contract clauses and Davis-Bacon regulations.   
The following services have been accepted under the contract for this SIN: 

  

1) Mechanical Installation – Mechanical installation of material handling equipment including mezzanines, rack, wire 
partitions, conveyor, storage cabinets, lockers, wire cages, forklifts, workbenches, dock loaders, material lifts, hoists, 
work platforms, ladders, forklift extensions, make ready, product unloading, staging, and cleanup. 

2) Electrical installation – Installation of electrical components including lighting systems, conveyor controls, electrical 
hookups, existing systems upgrades, make ready, staging, and cleanup. 

3) HVAC Installation – Installation of AC systems, HEPA filtration systems, clean room HVAC, make ready, staging, 
cleanup. 



4) Concrete Installation – Installation of concrete structures including footings, curb, platforms, slabs, mezzanine decks, 
make ready, staging, cleanup. 

 
 

19b. TERMS AND CONDITIONS OF INSTALLATION: Customers should contact American Warehouse Systems for 
installation instructions. 

 

For orders under SIN 357-98, Installation and Site Preparation, Customers are responsible for defining the scope of work 
required for installation and complying with the appropriate construction contract clauses and Davis-Bacon regulations.  
The following services have been accepted under the contract for this SIN: 

  

1) Mechanical Installation – Mechanical installation of material handling equipment including mezzanines, rack, wire 
partitions, conveyor, storage cabinets, lockers, wire cages, forklifts, workbenches, dock loaders, material lifts, hoists, 
work platforms, ladders, forklift extensions, make ready, product unloading, staging, and cleanup. 

2) Electrical installation – Installation of electrical components including lighting systems, conveyor controls, electrical 
hookups, existing systems upgrades, make ready, staging, and cleanup. 

3) Plumbing Installation – Installation of sprinkler systems, make ready, staging, and cleanup. 
4) HVAC Installation – Installation of AC systems, HEPA filtration systems, clean room HVAC, make ready, staging, 

cleanup. 

5) Concrete Installation – Installation of concrete structures including footings, curb, platforms, slabs, mezzanine decks, 
make ready, staging, cleanup. 

 

20a. TERMS AND CONDITIONS OF REPAIR PARTS INDICATING DATE OF PARTS PRICE LISTS AND ANY 
DISCOUNTS FROM LIST PRICES: N/A 

 

20b. TERMS AND CONDITIONS FOR ANY OTHER SERVICES: 
   

 For orders under SIN 361-30, Ancillary Services customers are responsible for defining the scope of work.   
          This SIN excludes construction.  The following services have been accepted under the contract for this SIN: 
 

1) Structural Design – This service allows us to take government designs and specifications and create a real world system 
specific to the Government specifications supplied. As a result of this our final systems will meet federal, state and local 
building and safety codes. Structural design is a necessary element in taking a design from paper to steel. 

2) Seismic and Geotechnical Research – Seismic and Geotechnical levels vary depending on the exact location of the project. 
Our seismic and geotechnical research service allows us to ensure our structures are manufactured to match these critical 
areas by engineering this information into the structure before the manufacturing process. 

3) Computer Assisted Drafting – With this service, we are able to take Government provided drawings and “translate” then 
into approval drawings, schematics and “shop drawings” required to manufacture our products. 

4) Systems Integration– With this service, we are able to take a particular scope of work containing many different GSA 
provided products and provide a single integrated system. Our design team assesses the Government SOW and determines 
the best means to provide the requested system by basing our integrated designs on the GSA products and services we can 
provide on contract. Through this service we also provide individual project management and scheduling for all 
Government projects. 

5)  Safety Inspections – When a material handling system is installed in a particular facility, safety is paramount. We provide 
a pre-construction site visit to locate any potential hazards that relate specifically to the awarded project. Upon completion 
we provide the Government with an awareness document detailing any potential facility hazards. 

6) Field Measurements/Site Survey – After the award of most material handling systems, a site visit must be made to 
determine the exact measurements and condition of the project location. This service ensures the Government provided 
SOW will physically fit the requested location and verifies Government provided site information. 

 

20c. TERMS AND CONDITIONS FOR ANY OTHER SERVICES: 
   

For orders under SIN 357-98, Ancillary Services customers are responsible for defining the scope of work.   
           This SIN excludes construction.  The following services have been accepted under the contract for this SIN: 
 

1) Structural Design – This service allows us to take government designs and specifications and create a real world system 
specific to the Government specifications supplied. As a result of this our final systems will meet federal, state and local 
building and safety codes. Structural design is a necessary element in taking a design from paper to steel. 



2) Seismic and Geotechnical Research – Seismic and Geotechnical levels vary depending on the exact location of the project. 
Our seismic and geotechnical research service allows us to ensure our structures are manufactured to match these critical 
areas by engineering this information into the structure before the manufacturing process. 

3) Computer Assisted Drafting – With this service, we are able to take Government provided drawings and “translate” then 
into approval drawings, schematics and “shop drawings” required to manufacture our products. 

4) Systems Integration– With this service, we are able to take a particular scope of work containing many different GSA 
provided products and provide a single integrated system. Our design team assesses the Government SOW and determines 
the best means to provide the requested system by basing our integrated designs on the GSA products and services we can 
provide on contract. Through this service we also provide individual project management and scheduling for all 
Government projects. 

5)  Safety Inspections – When a material handling system is installed in a particular facility, safety is paramount. We provide 
a pre-construction site visit to locate any potential hazards that relate specifically to the awarded project. Upon completion 
we provide the Government with an awareness document detailing any potential facility hazards. 

6) Field Measurements/Site Survey – After the award of most material handling systems, a site visit must be made to 
determine the exact measurements and condition of the project location. This service ensures the Government provided 
SOW will physically fit the requested location and verifies Government provided site information. 

 

21. LIST OF SERVICE AND DISTRIBUTION POINTS:  American Warehouse Systems 1471 91st Ave. NE, Blaine, MN 
55449 

 

22. LIST OF PARTICIPATING DEALERS: N/A 
 

23. PREVENTIVE MAINTENANCE: N/A 
 

24. SPECIAL ATTRIBUTES SUCH AS ENVIRONMENTAL ATTRIBUTES: N/A 
 

25. DATA UNIVERSAL NUMBER SYSTEM (DUNS) NUMBER: 967265328 
 

26. NOTIFICATION REGARDING REGISTRATION IN CENTRAL CONTRACTOR REGISTRATION (CCR) 
DATABASE: Registered – Cage Code 6AQZ6 



GENERAL SERVICES ADMINISTRATION 
FEDERAL SUPPLY SERVICE 

AUTHORIZED FEDERAL SUPPLY SCHEDULE CATALOG/PRICE LIST 
 

SCHEDULE TITLE:  056-Buildings and Building Materials/Industrial Services and Supplies 
   FSC Group 54 – Pre-Engineered/Prefabricated Buildings and Structures 
   FSC Group 39 – Warehouse Equipment and Supplies 
 

FSC CLASS (ES): 3910, 3920, 3930, 3990, 5410, 5411, 5445, 5450  
 

CONTRACT NUMBER: GS-07F-6106P 
 

CONTRACT PERIOD: 09/28/2004 through 09/27/2014 
 

CONTRACTOR’S NAME, ADDRESS, TELEPHONE AND FAX NUMBER; EMAIL AND WEBSITE ADDRESS: 
   American Warehouse Systems, LLC 
   1471 91st Ave. 
   Blaine, MN 55449 
   Toll Free: 877-677-9066 
   Telephone: 763-315-9200 
   Fax: 763-315-9222 
   E Mail: sales@aw-systems.com 
   Web Site: www.aw-systems.com 
  

CONTRACTOR’S ADMINISTRATION SOURCE: Mr. Mark Juelich, Chairman/CEO 
 

BUSINESS SIZE/TYPE: Small Manufacturer/Distributor 
 

INFORMATION FOR ORDERING ACTIVITIES: 
 

1a. TABLE OF AWARDED SPECIAL ITEM NUMBERS (SIN’s) WITH APPROPRIATE CROSS REFERENCE TO 
PAGE NUMBER(S). 

 SIN  DESCRIPTION 
357-11C Warehouse Equipment and Supplies - Including, but not limited to, storage systems, storage racks, 

conveyors and conveyor systems, conveyor belts, slings, hooks, rope, chain, webbing, and material 
handling options and accessories such as strapping, shrink wrap, sealer, sealing iron, load binder, cord, 
and twine. 

361-10B Pre-Engineered and Prefabricated Buildings and Structures for In-Plant Solutions - Including, but not 
limited to, in-plant offices, modular wall/partition systems and enclosures, mezzanines and wire partitions 
and enclosures, fire and sound panels, clean room enclosures, including accessories and options.  

361-05 Work and Service Platforms - Manual or motorized, adjustable height; including, but not limited to, aerial 
lifts, man lifts, mechanical work tables, ergonomic lifts, split deck service platforms, scissor lifts, ladder 
systems, options and accessories 

361-30 Ancillary Services relating to Pre-Engineered/Prefabricated Buildings and Structures - Including services 
relating to and ordered in conjunction with products purchased under the supply schedule contract, such as, 
field assembly, training, consultation and design assistance.  

361-32 Installation and Site Preparation for Pre-Engineered/Prefabricated Buildings and Structures - Applicable to 
installation and site preparation services ordered in conjunction with buildings and structures purchased 
under the supply schedule contract.  

357-09B Pallet Trucks - Including, but not limited to, powered and non-powered, walk behind, riding, picker 
stacker, pallet jacks, pallet racks, options and accessories 

357-98 Ancillary Services relating to Warehouse Equipment and Supplies, relating to and ordered in conjunction 
with products purchased under the supply schedule contract - Including but not limited to, installation, 
start-up, maintenance, repair, operator instruction/training, and consultation services 

629-05 Maintenance, Rental and Lease of Forklifts 
 
 
 
 



1b. IDENTIFICATION OF THE LOWEST PRICED MODEL NUMBER AND PRICE FOR EACH SIN: 
 SIN  MODEL/Description    GSA Schedule Price 
 361-10B  01010MBP 10’x10’ Mezzanine   See Price List 

357-11C ESB-3065-96 Teardrop Style Beam   See Price List 
361-05 RL 24-7.5-2W     See Price List 
357-09B HTP25 Hand Pallet Jack    See Price List 
 

1c. HOURLY RATES: N/A 
 

2. MAXIMUM ORDER PER SIN: 361-05 - $125,000, 361-10B - $200,000.00, 361-30 - $150,000.00, 361-32 - $350,000.00, 
357-11C -$25,000, 357-98 - $125,000, 357-02 - $60,000, 357-09B - $60,000, 629-01A - $250,000. If the “best value” 
selection places your order over this Maximum Order, you have an opportunity to obtain a better schedule contract price.  
Before placing your order, contact American Warehouse Systems for a better price.  American Warehouse Systems may (1) 
offer a new price for this requirement (2) offer the lowest price available under this contract or (3) decline the order.  A 
delivery order that exceeds the maximum order may be placed under the Schedule contract in accordance with FAR 8.404. 

 

3. MINIMUM ORDER:  $100.00 
 

4. GEOGRAPHIC COVERAGE (delivery area): The Contiguous States, Washington D.C., Alaska, Hawaii, Puerto Rico and 
U.S. Territories 

 

5. POINTS OF PRODUCTION (city, county and State or foreign country): 
 American Mezzanine Systems – Brookings, SD – Brookings 
 Allied Modular Building Systems - Anaheim, CA – Orange 
 Eagle Lock Pallet Rack – Brookings, SD - Brookings 
 Inplant Offices, Inc. – St. Louis, MO – St. Clair 
 National Partitions – Hialeah, FL – Dade 
 WireCrafters – Louisville, KY – Jefferson 
 Stronghold – Louisville, KY – Jefferson 
 Crown Batteries - Fremont, OH - Sandusky 

Hytrol Conveyor - Jonesboro, AR - Craighead 
Western Pacific Storage Solutions - Monrovia, CA - Los Angeles, Georgetown, KY - Scott, Frankfort, KY – Franklin 

 J&L Wire Cloth – St. Paul, MN 
 Lauyans & Company - Louisville, KY – Jefferson 
 Beech Engineering – New Philadelphia, OH – Tuscarawas 
 PIPP Mobile Storage Systems – Walker, MI - Kent 
 

6. DISCOUNTS FROM LIST PRICES OR STATEMENT OF NET PRICE: 
 361-10B  Mezzanines – 35% Modular Offices – 37% Wire Partitions – 25% 
 357-11C  Eagle Lock Pallet Racking, Stronghold, J&L Wire Cloth – 39%, Lauyans & Company – 35%, 

Hytrol Conveyor, PIPP Mobile Storage Systems– 37%, Western Pacific Storage Solutions – 45%,  
 361-05  Beech Engineering – 37% 

357-09B Hand Pallet Jacks – 50.2% 
 

7. QUANTITY DISCOUNTS: 
 361-10B  Mezzanines: 40% - $20,000.00; 45% - $40,000.00; 50% - $75,000.00 
   Modular Offices: 40% - $15,000.00; 45% - $50,000.00 
   Wire Partitions: 27% - $10,000.00; 32% - $25,000.00; 37% - $40,000.00 
 357-11C  Eagle Lock Pallet Rack, Stronghold, Hytrol Conveyor, Western Pacific Storage Solutions,  

   J&L Wire Cloth, Lauyans & Company, PIPP Mobile Storage System– NONE 
 361-05  Beech Engineering – NONE 

357-09B Hand Pallet Jacks – NONE 
 

8. PROMPT PAYMENT TERMS: Net 30 Days 
 

9a. NOTIFICATION THAT GOVERNMENT PURCHASE CARDS ARE ACCEPTED BELOW THE 
MICROPURCHASE THRESHOLD: Accepted 

 



9b. NOTIFICATION WHETHER GOVERNMENT PURCHASES CARDS ARE ACCEPTED OR NOT ACCEPTED 
ABOVE THE MICROPURCHASE THRESHOLD: Accepted 

 

10. FOREIGN ITEMS:  
357-09B HTP25 Hand Pallet Jack 5000 lb Capacity 27x48 Forks - Canada  

 

11a. TIME OF DELIVERY: 
361-10B Mezzanines – 45 Days ARO; Modular Offices – 30 Days ARO, Wire Partitions – 10-20 Days ARO 
357-11C Eagle Lock Pallet Rack, Stronghold-60 Days, Hytrol Conveyor, Western Pacific Storage Solution, 

J&L Wire Cloth – 30 Days; Lauyans & Company – 120 Days; 
PIPP Mobile Storage Systems – 30-40 Days 

 361-05  Beech Engineering – 10-20 Days 
357-09B Hand Pallet Jacks – 60 Days 
 

11b. EXPEDITED DELIVERY:  
361-10B  Mezzanines – None, Modular Offices – 15-20 Days ARO, Wire Partitions – 2-5 Days ARO 
357-11C Eagle Lock Pallet Rack, Stronghold, Hytrol Conveyor, Western Pacific Storage Solution, 

 J&L Wire Cloth – 10-20 Days, PIPP Mobile Storage Systems – 30 Days 
 361-05  Beech Engineering – 10 Days 

357-09B Hand Pallet Jacks – NONE 
 Items available for expedited delivery are noted on each product price sheet. 
 

11c. OVERNIGHT AND 2-DAY DELIVERY: N/A 
 

11d. URGENT DELIVERY: Please contact American Warehouse Systems directly to arrange urgent delivery schedule. 
 

12. FOB POINTS: Origin – Prepay and Add 
 

13a. ORDERING ADDRESS:  American Warehouse Systems, 1471 91st Ave, Blaine, MN 55449 
 

13b. ORDERING PROCEDURES: For supplies and services, the ordering procedures, information on Blanket Purchase 
Agreements (BPA’s) and a sample BPA can be found at the GSA/FSS Schedule Homepage (fss.gsa.gov/schedules) 

 

14. PAYMENT ADDRESS: American Warehouse Systems, 1471 91st Ave, Blaine, MN 55449 
 

15. WARRANTY PROVISIONS: Standard Commercial Warranty. Please contact American Warehouse Systems for printed 
copies of all warranties. 

 

16. EXPORT PACKING:  N/A 
 

17. TERMS AND CONDITIONS OF GOVERNMENT PURCHASE CARD ACCEPTANCE:  American Warehouse 
Systems will accept Government Purchase Cards for any orders placed under this contract. 

 

18. TERMS AND CONDITIONS OF RENTAL, MAINTENANCE, AND REPAIR: N/A 
 

19a. TERMS AND CONDITIONS OF INSTALLATION: Customers should contact American Warehouse Systems for 
installation instructions. 

 

 For orders under SIN 361-32, Installation and Site Preparation, Customers are responsible for defining the scope of work 
required for installation and complying with the appropriate construction contract clauses and Davis-Bacon regulations.   
The following services have been accepted under the contract for this SIN: 

  

1) Mechanical Installation – Mechanical installation of material handling equipment including mezzanines, rack, wire 
partitions, conveyor, storage cabinets, lockers, wire cages, forklifts, workbenches, dock loaders, material lifts, hoists, 
work platforms, ladders, forklift extensions, make ready, product unloading, staging, and cleanup. 

2) Electrical installation – Installation of electrical components including lighting systems, conveyor controls, electrical 
hookups, existing systems upgrades, make ready, staging, and cleanup. 

3) HVAC Installation – Installation of AC systems, HEPA filtration systems, clean room HVAC, make ready, staging, 
cleanup. 



4) Concrete Installation – Installation of concrete structures including footings, curb, platforms, slabs, mezzanine decks, 
make ready, staging, cleanup. 

 
 

19b. TERMS AND CONDITIONS OF INSTALLATION: Customers should contact American Warehouse Systems for 
installation instructions. 

 

For orders under SIN 357-98, Installation and Site Preparation, Customers are responsible for defining the scope of work 
required for installation and complying with the appropriate construction contract clauses and Davis-Bacon regulations.  
The following services have been accepted under the contract for this SIN: 

  

1) Mechanical Installation – Mechanical installation of material handling equipment including mezzanines, rack, wire 
partitions, conveyor, storage cabinets, lockers, wire cages, forklifts, workbenches, dock loaders, material lifts, hoists, 
work platforms, ladders, forklift extensions, make ready, product unloading, staging, and cleanup. 

2) Electrical installation – Installation of electrical components including lighting systems, conveyor controls, electrical 
hookups, existing systems upgrades, make ready, staging, and cleanup. 

3) Plumbing Installation – Installation of sprinkler systems, make ready, staging, and cleanup. 
4) HVAC Installation – Installation of AC systems, HEPA filtration systems, clean room HVAC, make ready, staging, 

cleanup. 

5) Concrete Installation – Installation of concrete structures including footings, curb, platforms, slabs, mezzanine decks, 
make ready, staging, cleanup. 

 

20a. TERMS AND CONDITIONS OF REPAIR PARTS INDICATING DATE OF PARTS PRICE LISTS AND ANY 
DISCOUNTS FROM LIST PRICES: N/A 

 

20b. TERMS AND CONDITIONS FOR ANY OTHER SERVICES: 
   

 For orders under SIN 361-30, Ancillary Services customers are responsible for defining the scope of work.   
          This SIN excludes construction.  The following services have been accepted under the contract for this SIN: 
 

1) Structural Design – This service allows us to take government designs and specifications and create a real world system 
specific to the Government specifications supplied. As a result of this our final systems will meet federal, state and local 
building and safety codes. Structural design is a necessary element in taking a design from paper to steel. 

2) Seismic and Geotechnical Research – Seismic and Geotechnical levels vary depending on the exact location of the project. 
Our seismic and geotechnical research service allows us to ensure our structures are manufactured to match these critical 
areas by engineering this information into the structure before the manufacturing process. 

3) Computer Assisted Drafting – With this service, we are able to take Government provided drawings and “translate” then 
into approval drawings, schematics and “shop drawings” required to manufacture our products. 

4) Systems Integration– With this service, we are able to take a particular scope of work containing many different GSA 
provided products and provide a single integrated system. Our design team assesses the Government SOW and determines 
the best means to provide the requested system by basing our integrated designs on the GSA products and services we can 
provide on contract. Through this service we also provide individual project management and scheduling for all 
Government projects. 

5)  Safety Inspections – When a material handling system is installed in a particular facility, safety is paramount. We provide 
a pre-construction site visit to locate any potential hazards that relate specifically to the awarded project. Upon completion 
we provide the Government with an awareness document detailing any potential facility hazards. 

6) Field Measurements/Site Survey – After the award of most material handling systems, a site visit must be made to 
determine the exact measurements and condition of the project location. This service ensures the Government provided 
SOW will physically fit the requested location and verifies Government provided site information. 

 

20c. TERMS AND CONDITIONS FOR ANY OTHER SERVICES: 
   

For orders under SIN 357-98, Ancillary Services customers are responsible for defining the scope of work.   
           This SIN excludes construction.  The following services have been accepted under the contract for this SIN: 
 

1) Structural Design – This service allows us to take government designs and specifications and create a real world system 
specific to the Government specifications supplied. As a result of this our final systems will meet federal, state and local 
building and safety codes. Structural design is a necessary element in taking a design from paper to steel. 



2) Seismic and Geotechnical Research – Seismic and Geotechnical levels vary depending on the exact location of the project. 
Our seismic and geotechnical research service allows us to ensure our structures are manufactured to match these critical 
areas by engineering this information into the structure before the manufacturing process. 

3) Computer Assisted Drafting – With this service, we are able to take Government provided drawings and “translate” then 
into approval drawings, schematics and “shop drawings” required to manufacture our products. 

4) Systems Integration– With this service, we are able to take a particular scope of work containing many different GSA 
provided products and provide a single integrated system. Our design team assesses the Government SOW and determines 
the best means to provide the requested system by basing our integrated designs on the GSA products and services we can 
provide on contract. Through this service we also provide individual project management and scheduling for all 
Government projects. 

5)  Safety Inspections – When a material handling system is installed in a particular facility, safety is paramount. We provide 
a pre-construction site visit to locate any potential hazards that relate specifically to the awarded project. Upon completion 
we provide the Government with an awareness document detailing any potential facility hazards. 

6) Field Measurements/Site Survey – After the award of most material handling systems, a site visit must be made to 
determine the exact measurements and condition of the project location. This service ensures the Government provided 
SOW will physically fit the requested location and verifies Government provided site information. 

 

21. LIST OF SERVICE AND DISTRIBUTION POINTS:  American Warehouse Systems 1471 91st Ave. NE, Blaine, MN 
55449 

 

22. LIST OF PARTICIPATING DEALERS: N/A 
 

23. PREVENTIVE MAINTENANCE: N/A 
 

24. SPECIAL ATTRIBUTES SUCH AS ENVIRONMENTAL ATTRIBUTES: N/A 
 

25. DATA UNIVERSAL NUMBER SYSTEM (DUNS) NUMBER: 967265328 
 

26. NOTIFICATION REGARDING REGISTRATION IN CENTRAL CONTRACTOR REGISTRATION (CCR) 
DATABASE: Registered – Cage Code 6AQZ6 



GENERAL SERVICES ADMINISTRATION 
FEDERAL SUPPLY SERVICE 

AUTHORIZED FEDERAL SUPPLY SCHEDULE CATALOG/PRICE LIST 
 

SCHEDULE TITLE:  056-Buildings and Building Materials/Industrial Services and Supplies 
   FSC Group 54 – Pre-Engineered/Prefabricated Buildings and Structures 
   FSC Group 39 – Warehouse Equipment and Supplies 
 

FSC CLASS (ES): 3910, 3920, 3930, 3990, 5410, 5411, 5445, 5450  
 

CONTRACT NUMBER: GS-07F-6106P 
 

CONTRACT PERIOD: 09/28/2004 through 09/27/2014 
 

CONTRACTOR’S NAME, ADDRESS, TELEPHONE AND FAX NUMBER; EMAIL AND WEBSITE ADDRESS: 
   American Warehouse Systems, LLC 
   1471 91st Ave. 
   Blaine, MN 55449 
   Toll Free: 877-677-9066 
   Telephone: 763-315-9200 
   Fax: 763-315-9222 
   E Mail: sales@aw-systems.com 
   Web Site: www.aw-systems.com 
  

CONTRACTOR’S ADMINISTRATION SOURCE: Mr. Mark Juelich, Chairman/CEO 
 

BUSINESS SIZE/TYPE: Small Manufacturer/Distributor 
 

INFORMATION FOR ORDERING ACTIVITIES: 
 

1a. TABLE OF AWARDED SPECIAL ITEM NUMBERS (SIN’s) WITH APPROPRIATE CROSS REFERENCE TO 
PAGE NUMBER(S). 

 SIN  DESCRIPTION 
357-11C Warehouse Equipment and Supplies - Including, but not limited to, storage systems, storage racks, 

conveyors and conveyor systems, conveyor belts, slings, hooks, rope, chain, webbing, and material 
handling options and accessories such as strapping, shrink wrap, sealer, sealing iron, load binder, cord, 
and twine. 

361-10B Pre-Engineered and Prefabricated Buildings and Structures for In-Plant Solutions - Including, but not 
limited to, in-plant offices, modular wall/partition systems and enclosures, mezzanines and wire partitions 
and enclosures, fire and sound panels, clean room enclosures, including accessories and options.  

361-05 Work and Service Platforms - Manual or motorized, adjustable height; including, but not limited to, aerial 
lifts, man lifts, mechanical work tables, ergonomic lifts, split deck service platforms, scissor lifts, ladder 
systems, options and accessories 

361-30 Ancillary Services relating to Pre-Engineered/Prefabricated Buildings and Structures - Including services 
relating to and ordered in conjunction with products purchased under the supply schedule contract, such as, 
field assembly, training, consultation and design assistance.  

361-32 Installation and Site Preparation for Pre-Engineered/Prefabricated Buildings and Structures - Applicable to 
installation and site preparation services ordered in conjunction with buildings and structures purchased 
under the supply schedule contract.  

357-09B Pallet Trucks - Including, but not limited to, powered and non-powered, walk behind, riding, picker 
stacker, pallet jacks, pallet racks, options and accessories 

357-98 Ancillary Services relating to Warehouse Equipment and Supplies, relating to and ordered in conjunction 
with products purchased under the supply schedule contract - Including but not limited to, installation, 
start-up, maintenance, repair, operator instruction/training, and consultation services 

629-05 Maintenance, Rental and Lease of Forklifts 
 
 
 
 



1b. IDENTIFICATION OF THE LOWEST PRICED MODEL NUMBER AND PRICE FOR EACH SIN: 
 SIN  MODEL/Description    GSA Schedule Price 
 361-10B  01010MBP 10’x10’ Mezzanine   See Price List 

357-11C ESB-3065-96 Teardrop Style Beam   See Price List 
361-05 RL 24-7.5-2W     See Price List 
357-09B HTP25 Hand Pallet Jack    See Price List 
 

1c. HOURLY RATES: N/A 
 

2. MAXIMUM ORDER PER SIN: 361-05 - $125,000, 361-10B - $200,000.00, 361-30 - $150,000.00, 361-32 - $350,000.00, 
357-11C -$25,000, 357-98 - $125,000, 357-02 - $60,000, 357-09B - $60,000, 629-01A - $250,000. If the “best value” 
selection places your order over this Maximum Order, you have an opportunity to obtain a better schedule contract price.  
Before placing your order, contact American Warehouse Systems for a better price.  American Warehouse Systems may (1) 
offer a new price for this requirement (2) offer the lowest price available under this contract or (3) decline the order.  A 
delivery order that exceeds the maximum order may be placed under the Schedule contract in accordance with FAR 8.404. 

 

3. MINIMUM ORDER:  $100.00 
 

4. GEOGRAPHIC COVERAGE (delivery area): The Contiguous States, Washington D.C., Alaska, Hawaii, Puerto Rico and 
U.S. Territories 

 

5. POINTS OF PRODUCTION (city, county and State or foreign country): 
 American Mezzanine Systems – Brookings, SD – Brookings 
 Allied Modular Building Systems - Anaheim, CA – Orange 
 Eagle Lock Pallet Rack – Brookings, SD - Brookings 
 Inplant Offices, Inc. – St. Louis, MO – St. Clair 
 National Partitions – Hialeah, FL – Dade 
 WireCrafters – Louisville, KY – Jefferson 
 Stronghold – Louisville, KY – Jefferson 
 Crown Batteries - Fremont, OH - Sandusky 

Hytrol Conveyor - Jonesboro, AR - Craighead 
Western Pacific Storage Solutions - Monrovia, CA - Los Angeles, Georgetown, KY - Scott, Frankfort, KY – Franklin 

 J&L Wire Cloth – St. Paul, MN 
 Lauyans & Company - Louisville, KY – Jefferson 
 Beech Engineering – New Philadelphia, OH – Tuscarawas 
 PIPP Mobile Storage Systems – Walker, MI - Kent 
 

6. DISCOUNTS FROM LIST PRICES OR STATEMENT OF NET PRICE: 
 361-10B  Mezzanines – 35% Modular Offices – 37% Wire Partitions – 25% 
 357-11C  Eagle Lock Pallet Racking, Stronghold, J&L Wire Cloth – 39%, Lauyans & Company – 35%, 

Hytrol Conveyor, PIPP Mobile Storage Systems– 37%, Western Pacific Storage Solutions – 45%,  
 361-05  Beech Engineering – 37% 

357-09B Hand Pallet Jacks – 50.2% 
 

7. QUANTITY DISCOUNTS: 
 361-10B  Mezzanines: 40% - $20,000.00; 45% - $40,000.00; 50% - $75,000.00 
   Modular Offices: 40% - $15,000.00; 45% - $50,000.00 
   Wire Partitions: 27% - $10,000.00; 32% - $25,000.00; 37% - $40,000.00 
 357-11C  Eagle Lock Pallet Rack, Stronghold, Hytrol Conveyor, Western Pacific Storage Solutions,  

   J&L Wire Cloth, Lauyans & Company, PIPP Mobile Storage System– NONE 
 361-05  Beech Engineering – NONE 

357-09B Hand Pallet Jacks – NONE 
 

8. PROMPT PAYMENT TERMS: Net 30 Days 
 

9a. NOTIFICATION THAT GOVERNMENT PURCHASE CARDS ARE ACCEPTED BELOW THE 
MICROPURCHASE THRESHOLD: Accepted 

 



9b. NOTIFICATION WHETHER GOVERNMENT PURCHASES CARDS ARE ACCEPTED OR NOT ACCEPTED 
ABOVE THE MICROPURCHASE THRESHOLD: Accepted 

 

10. FOREIGN ITEMS:  
357-09B HTP25 Hand Pallet Jack 5000 lb Capacity 27x48 Forks - Canada  

 

11a. TIME OF DELIVERY: 
361-10B Mezzanines – 45 Days ARO; Modular Offices – 30 Days ARO, Wire Partitions – 10-20 Days ARO 
357-11C Eagle Lock Pallet Rack, Stronghold-60 Days, Hytrol Conveyor, Western Pacific Storage Solution, 

J&L Wire Cloth – 30 Days; Lauyans & Company – 120 Days; 
PIPP Mobile Storage Systems – 30-40 Days 

 361-05  Beech Engineering – 10-20 Days 
357-09B Hand Pallet Jacks – 60 Days 
 

11b. EXPEDITED DELIVERY:  
361-10B  Mezzanines – None, Modular Offices – 15-20 Days ARO, Wire Partitions – 2-5 Days ARO 
357-11C Eagle Lock Pallet Rack, Stronghold, Hytrol Conveyor, Western Pacific Storage Solution, 

 J&L Wire Cloth – 10-20 Days, PIPP Mobile Storage Systems – 30 Days 
 361-05  Beech Engineering – 10 Days 

357-09B Hand Pallet Jacks – NONE 
 Items available for expedited delivery are noted on each product price sheet. 
 

11c. OVERNIGHT AND 2-DAY DELIVERY: N/A 
 

11d. URGENT DELIVERY: Please contact American Warehouse Systems directly to arrange urgent delivery schedule. 
 

12. FOB POINTS: Origin – Prepay and Add 
 

13a. ORDERING ADDRESS:  American Warehouse Systems, 1471 91st Ave, Blaine, MN 55449 
 

13b. ORDERING PROCEDURES: For supplies and services, the ordering procedures, information on Blanket Purchase 
Agreements (BPA’s) and a sample BPA can be found at the GSA/FSS Schedule Homepage (fss.gsa.gov/schedules) 

 

14. PAYMENT ADDRESS: American Warehouse Systems, 1471 91st Ave, Blaine, MN 55449 
 

15. WARRANTY PROVISIONS: Standard Commercial Warranty. Please contact American Warehouse Systems for printed 
copies of all warranties. 

 

16. EXPORT PACKING:  N/A 
 

17. TERMS AND CONDITIONS OF GOVERNMENT PURCHASE CARD ACCEPTANCE:  American Warehouse 
Systems will accept Government Purchase Cards for any orders placed under this contract. 

 

18. TERMS AND CONDITIONS OF RENTAL, MAINTENANCE, AND REPAIR: N/A 
 

19a. TERMS AND CONDITIONS OF INSTALLATION: Customers should contact American Warehouse Systems for 
installation instructions. 

 

 For orders under SIN 361-32, Installation and Site Preparation, Customers are responsible for defining the scope of work 
required for installation and complying with the appropriate construction contract clauses and Davis-Bacon regulations.   
The following services have been accepted under the contract for this SIN: 

  

1) Mechanical Installation – Mechanical installation of material handling equipment including mezzanines, rack, wire 
partitions, conveyor, storage cabinets, lockers, wire cages, forklifts, workbenches, dock loaders, material lifts, hoists, 
work platforms, ladders, forklift extensions, make ready, product unloading, staging, and cleanup. 

2) Electrical installation – Installation of electrical components including lighting systems, conveyor controls, electrical 
hookups, existing systems upgrades, make ready, staging, and cleanup. 

3) HVAC Installation – Installation of AC systems, HEPA filtration systems, clean room HVAC, make ready, staging, 
cleanup. 



4) Concrete Installation – Installation of concrete structures including footings, curb, platforms, slabs, mezzanine decks, 
make ready, staging, cleanup. 

 
 

19b. TERMS AND CONDITIONS OF INSTALLATION: Customers should contact American Warehouse Systems for 
installation instructions. 

 

For orders under SIN 357-98, Installation and Site Preparation, Customers are responsible for defining the scope of work 
required for installation and complying with the appropriate construction contract clauses and Davis-Bacon regulations.  
The following services have been accepted under the contract for this SIN: 

  

1) Mechanical Installation – Mechanical installation of material handling equipment including mezzanines, rack, wire 
partitions, conveyor, storage cabinets, lockers, wire cages, forklifts, workbenches, dock loaders, material lifts, hoists, 
work platforms, ladders, forklift extensions, make ready, product unloading, staging, and cleanup. 

2) Electrical installation – Installation of electrical components including lighting systems, conveyor controls, electrical 
hookups, existing systems upgrades, make ready, staging, and cleanup. 

3) Plumbing Installation – Installation of sprinkler systems, make ready, staging, and cleanup. 
4) HVAC Installation – Installation of AC systems, HEPA filtration systems, clean room HVAC, make ready, staging, 

cleanup. 

5) Concrete Installation – Installation of concrete structures including footings, curb, platforms, slabs, mezzanine decks, 
make ready, staging, cleanup. 

 

20a. TERMS AND CONDITIONS OF REPAIR PARTS INDICATING DATE OF PARTS PRICE LISTS AND ANY 
DISCOUNTS FROM LIST PRICES: N/A 

 

20b. TERMS AND CONDITIONS FOR ANY OTHER SERVICES: 
   

 For orders under SIN 361-30, Ancillary Services customers are responsible for defining the scope of work.   
          This SIN excludes construction.  The following services have been accepted under the contract for this SIN: 
 

1) Structural Design – This service allows us to take government designs and specifications and create a real world system 
specific to the Government specifications supplied. As a result of this our final systems will meet federal, state and local 
building and safety codes. Structural design is a necessary element in taking a design from paper to steel. 

2) Seismic and Geotechnical Research – Seismic and Geotechnical levels vary depending on the exact location of the project. 
Our seismic and geotechnical research service allows us to ensure our structures are manufactured to match these critical 
areas by engineering this information into the structure before the manufacturing process. 

3) Computer Assisted Drafting – With this service, we are able to take Government provided drawings and “translate” then 
into approval drawings, schematics and “shop drawings” required to manufacture our products. 

4) Systems Integration– With this service, we are able to take a particular scope of work containing many different GSA 
provided products and provide a single integrated system. Our design team assesses the Government SOW and determines 
the best means to provide the requested system by basing our integrated designs on the GSA products and services we can 
provide on contract. Through this service we also provide individual project management and scheduling for all 
Government projects. 

5)  Safety Inspections – When a material handling system is installed in a particular facility, safety is paramount. We provide 
a pre-construction site visit to locate any potential hazards that relate specifically to the awarded project. Upon completion 
we provide the Government with an awareness document detailing any potential facility hazards. 

6) Field Measurements/Site Survey – After the award of most material handling systems, a site visit must be made to 
determine the exact measurements and condition of the project location. This service ensures the Government provided 
SOW will physically fit the requested location and verifies Government provided site information. 

 

20c. TERMS AND CONDITIONS FOR ANY OTHER SERVICES: 
   

For orders under SIN 357-98, Ancillary Services customers are responsible for defining the scope of work.   
           This SIN excludes construction.  The following services have been accepted under the contract for this SIN: 
 

1) Structural Design – This service allows us to take government designs and specifications and create a real world system 
specific to the Government specifications supplied. As a result of this our final systems will meet federal, state and local 
building and safety codes. Structural design is a necessary element in taking a design from paper to steel. 



2) Seismic and Geotechnical Research – Seismic and Geotechnical levels vary depending on the exact location of the project. 
Our seismic and geotechnical research service allows us to ensure our structures are manufactured to match these critical 
areas by engineering this information into the structure before the manufacturing process. 

3) Computer Assisted Drafting – With this service, we are able to take Government provided drawings and “translate” then 
into approval drawings, schematics and “shop drawings” required to manufacture our products. 

4) Systems Integration– With this service, we are able to take a particular scope of work containing many different GSA 
provided products and provide a single integrated system. Our design team assesses the Government SOW and determines 
the best means to provide the requested system by basing our integrated designs on the GSA products and services we can 
provide on contract. Through this service we also provide individual project management and scheduling for all 
Government projects. 

5)  Safety Inspections – When a material handling system is installed in a particular facility, safety is paramount. We provide 
a pre-construction site visit to locate any potential hazards that relate specifically to the awarded project. Upon completion 
we provide the Government with an awareness document detailing any potential facility hazards. 

6) Field Measurements/Site Survey – After the award of most material handling systems, a site visit must be made to 
determine the exact measurements and condition of the project location. This service ensures the Government provided 
SOW will physically fit the requested location and verifies Government provided site information. 

 

21. LIST OF SERVICE AND DISTRIBUTION POINTS:  American Warehouse Systems 1471 91st Ave. NE, Blaine, MN 
55449 

 

22. LIST OF PARTICIPATING DEALERS: N/A 
 

23. PREVENTIVE MAINTENANCE: N/A 
 

24. SPECIAL ATTRIBUTES SUCH AS ENVIRONMENTAL ATTRIBUTES: N/A 
 

25. DATA UNIVERSAL NUMBER SYSTEM (DUNS) NUMBER: 967265328 
 

26. NOTIFICATION REGARDING REGISTRATION IN CENTRAL CONTRACTOR REGISTRATION (CCR) 
DATABASE: Registered – Cage Code 6AQZ6 



GENERAL SERVICES ADMINISTRATION 
FEDERAL SUPPLY SERVICE 

AUTHORIZED FEDERAL SUPPLY SCHEDULE CATALOG/PRICE LIST 
 

SCHEDULE TITLE:  056-Buildings and Building Materials/Industrial Services and Supplies 
   FSC Group 54 – Pre-Engineered/Prefabricated Buildings and Structures 
   FSC Group 39 – Warehouse Equipment and Supplies 
 

FSC CLASS (ES): 3910, 3920, 3930, 3990, 5410, 5411, 5445, 5450  
 

CONTRACT NUMBER: GS-07F-6106P 
 

CONTRACT PERIOD: 09/28/2004 through 09/27/2014 
 

CONTRACTOR’S NAME, ADDRESS, TELEPHONE AND FAX NUMBER; EMAIL AND WEBSITE ADDRESS: 
   American Warehouse Systems, LLC 
   1471 91st Ave. 
   Blaine, MN 55449 
   Toll Free: 877-677-9066 
   Telephone: 763-315-9200 
   Fax: 763-315-9222 
   E Mail: sales@aw-systems.com 
   Web Site: www.aw-systems.com 
  

CONTRACTOR’S ADMINISTRATION SOURCE: Mr. Mark Juelich, Chairman/CEO 
 

BUSINESS SIZE/TYPE: Small Manufacturer/Distributor 
 

INFORMATION FOR ORDERING ACTIVITIES: 
 

1a. TABLE OF AWARDED SPECIAL ITEM NUMBERS (SIN’s) WITH APPROPRIATE CROSS REFERENCE TO 
PAGE NUMBER(S). 

 SIN  DESCRIPTION 
357-11C Warehouse Equipment and Supplies - Including, but not limited to, storage systems, storage racks, 

conveyors and conveyor systems, conveyor belts, slings, hooks, rope, chain, webbing, and material 
handling options and accessories such as strapping, shrink wrap, sealer, sealing iron, load binder, cord, 
and twine. 

361-10B Pre-Engineered and Prefabricated Buildings and Structures for In-Plant Solutions - Including, but not 
limited to, in-plant offices, modular wall/partition systems and enclosures, mezzanines and wire partitions 
and enclosures, fire and sound panels, clean room enclosures, including accessories and options.  

361-05 Work and Service Platforms - Manual or motorized, adjustable height; including, but not limited to, aerial 
lifts, man lifts, mechanical work tables, ergonomic lifts, split deck service platforms, scissor lifts, ladder 
systems, options and accessories 

361-30 Ancillary Services relating to Pre-Engineered/Prefabricated Buildings and Structures - Including services 
relating to and ordered in conjunction with products purchased under the supply schedule contract, such as, 
field assembly, training, consultation and design assistance.  

361-32 Installation and Site Preparation for Pre-Engineered/Prefabricated Buildings and Structures - Applicable to 
installation and site preparation services ordered in conjunction with buildings and structures purchased 
under the supply schedule contract.  

357-09B Pallet Trucks - Including, but not limited to, powered and non-powered, walk behind, riding, picker 
stacker, pallet jacks, pallet racks, options and accessories 

357-98 Ancillary Services relating to Warehouse Equipment and Supplies, relating to and ordered in conjunction 
with products purchased under the supply schedule contract - Including but not limited to, installation, 
start-up, maintenance, repair, operator instruction/training, and consultation services 

629-05 Maintenance, Rental and Lease of Forklifts 
 
 
 
 



1b. IDENTIFICATION OF THE LOWEST PRICED MODEL NUMBER AND PRICE FOR EACH SIN: 
 SIN  MODEL/Description    GSA Schedule Price 
 361-10B  01010MBP 10’x10’ Mezzanine   See Price List 

357-11C ESB-3065-96 Teardrop Style Beam   See Price List 
361-05 RL 24-7.5-2W     See Price List 
357-09B HTP25 Hand Pallet Jack    See Price List 
 

1c. HOURLY RATES: N/A 
 

2. MAXIMUM ORDER PER SIN: 361-05 - $125,000, 361-10B - $200,000.00, 361-30 - $150,000.00, 361-32 - $350,000.00, 
357-11C -$25,000, 357-98 - $125,000, 357-02 - $60,000, 357-09B - $60,000, 629-01A - $250,000. If the “best value” 
selection places your order over this Maximum Order, you have an opportunity to obtain a better schedule contract price.  
Before placing your order, contact American Warehouse Systems for a better price.  American Warehouse Systems may (1) 
offer a new price for this requirement (2) offer the lowest price available under this contract or (3) decline the order.  A 
delivery order that exceeds the maximum order may be placed under the Schedule contract in accordance with FAR 8.404. 

 

3. MINIMUM ORDER:  $100.00 
 

4. GEOGRAPHIC COVERAGE (delivery area): The Contiguous States, Washington D.C., Alaska, Hawaii, Puerto Rico and 
U.S. Territories 

 

5. POINTS OF PRODUCTION (city, county and State or foreign country): 
 American Mezzanine Systems – Brookings, SD – Brookings 
 Allied Modular Building Systems - Anaheim, CA – Orange 
 Eagle Lock Pallet Rack – Brookings, SD - Brookings 
 Inplant Offices, Inc. – St. Louis, MO – St. Clair 
 National Partitions – Hialeah, FL – Dade 
 WireCrafters – Louisville, KY – Jefferson 
 Stronghold – Louisville, KY – Jefferson 
 Crown Batteries - Fremont, OH - Sandusky 

Hytrol Conveyor - Jonesboro, AR - Craighead 
Western Pacific Storage Solutions - Monrovia, CA - Los Angeles, Georgetown, KY - Scott, Frankfort, KY – Franklin 

 J&L Wire Cloth – St. Paul, MN 
 Lauyans & Company - Louisville, KY – Jefferson 
 Beech Engineering – New Philadelphia, OH – Tuscarawas 
 PIPP Mobile Storage Systems – Walker, MI - Kent 
 

6. DISCOUNTS FROM LIST PRICES OR STATEMENT OF NET PRICE: 
 361-10B  Mezzanines – 35% Modular Offices – 37% Wire Partitions – 25% 
 357-11C  Eagle Lock Pallet Racking, Stronghold, J&L Wire Cloth – 39%, Lauyans & Company – 35%, 

Hytrol Conveyor, PIPP Mobile Storage Systems– 37%, Western Pacific Storage Solutions – 45%,  
 361-05  Beech Engineering – 37% 

357-09B Hand Pallet Jacks – 50.2% 
 

7. QUANTITY DISCOUNTS: 
 361-10B  Mezzanines: 40% - $20,000.00; 45% - $40,000.00; 50% - $75,000.00 
   Modular Offices: 40% - $15,000.00; 45% - $50,000.00 
   Wire Partitions: 27% - $10,000.00; 32% - $25,000.00; 37% - $40,000.00 
 357-11C  Eagle Lock Pallet Rack, Stronghold, Hytrol Conveyor, Western Pacific Storage Solutions,  

   J&L Wire Cloth, Lauyans & Company, PIPP Mobile Storage System– NONE 
 361-05  Beech Engineering – NONE 

357-09B Hand Pallet Jacks – NONE 
 

8. PROMPT PAYMENT TERMS: Net 30 Days 
 

9a. NOTIFICATION THAT GOVERNMENT PURCHASE CARDS ARE ACCEPTED BELOW THE 
MICROPURCHASE THRESHOLD: Accepted 

 



9b. NOTIFICATION WHETHER GOVERNMENT PURCHASES CARDS ARE ACCEPTED OR NOT ACCEPTED 
ABOVE THE MICROPURCHASE THRESHOLD: Accepted 

 

10. FOREIGN ITEMS:  
357-09B HTP25 Hand Pallet Jack 5000 lb Capacity 27x48 Forks - Canada  

 

11a. TIME OF DELIVERY: 
361-10B Mezzanines – 45 Days ARO; Modular Offices – 30 Days ARO, Wire Partitions – 10-20 Days ARO 
357-11C Eagle Lock Pallet Rack, Stronghold-60 Days, Hytrol Conveyor, Western Pacific Storage Solution, 

J&L Wire Cloth – 30 Days; Lauyans & Company – 120 Days; 
PIPP Mobile Storage Systems – 30-40 Days 

 361-05  Beech Engineering – 10-20 Days 
357-09B Hand Pallet Jacks – 60 Days 
 

11b. EXPEDITED DELIVERY:  
361-10B  Mezzanines – None, Modular Offices – 15-20 Days ARO, Wire Partitions – 2-5 Days ARO 
357-11C Eagle Lock Pallet Rack, Stronghold, Hytrol Conveyor, Western Pacific Storage Solution, 

 J&L Wire Cloth – 10-20 Days, PIPP Mobile Storage Systems – 30 Days 
 361-05  Beech Engineering – 10 Days 

357-09B Hand Pallet Jacks – NONE 
 Items available for expedited delivery are noted on each product price sheet. 
 

11c. OVERNIGHT AND 2-DAY DELIVERY: N/A 
 

11d. URGENT DELIVERY: Please contact American Warehouse Systems directly to arrange urgent delivery schedule. 
 

12. FOB POINTS: Origin – Prepay and Add 
 

13a. ORDERING ADDRESS:  American Warehouse Systems, 1471 91st Ave, Blaine, MN 55449 
 

13b. ORDERING PROCEDURES: For supplies and services, the ordering procedures, information on Blanket Purchase 
Agreements (BPA’s) and a sample BPA can be found at the GSA/FSS Schedule Homepage (fss.gsa.gov/schedules) 

 

14. PAYMENT ADDRESS: American Warehouse Systems, 1471 91st Ave, Blaine, MN 55449 
 

15. WARRANTY PROVISIONS: Standard Commercial Warranty. Please contact American Warehouse Systems for printed 
copies of all warranties. 

 

16. EXPORT PACKING:  N/A 
 

17. TERMS AND CONDITIONS OF GOVERNMENT PURCHASE CARD ACCEPTANCE:  American Warehouse 
Systems will accept Government Purchase Cards for any orders placed under this contract. 

 

18. TERMS AND CONDITIONS OF RENTAL, MAINTENANCE, AND REPAIR: N/A 
 

19a. TERMS AND CONDITIONS OF INSTALLATION: Customers should contact American Warehouse Systems for 
installation instructions. 

 

 For orders under SIN 361-32, Installation and Site Preparation, Customers are responsible for defining the scope of work 
required for installation and complying with the appropriate construction contract clauses and Davis-Bacon regulations.   
The following services have been accepted under the contract for this SIN: 

  

1) Mechanical Installation – Mechanical installation of material handling equipment including mezzanines, rack, wire 
partitions, conveyor, storage cabinets, lockers, wire cages, forklifts, workbenches, dock loaders, material lifts, hoists, 
work platforms, ladders, forklift extensions, make ready, product unloading, staging, and cleanup. 

2) Electrical installation – Installation of electrical components including lighting systems, conveyor controls, electrical 
hookups, existing systems upgrades, make ready, staging, and cleanup. 

3) HVAC Installation – Installation of AC systems, HEPA filtration systems, clean room HVAC, make ready, staging, 
cleanup. 



4) Concrete Installation – Installation of concrete structures including footings, curb, platforms, slabs, mezzanine decks, 
make ready, staging, cleanup. 

 
 

19b. TERMS AND CONDITIONS OF INSTALLATION: Customers should contact American Warehouse Systems for 
installation instructions. 

 

For orders under SIN 357-98, Installation and Site Preparation, Customers are responsible for defining the scope of work 
required for installation and complying with the appropriate construction contract clauses and Davis-Bacon regulations.  
The following services have been accepted under the contract for this SIN: 

  

1) Mechanical Installation – Mechanical installation of material handling equipment including mezzanines, rack, wire 
partitions, conveyor, storage cabinets, lockers, wire cages, forklifts, workbenches, dock loaders, material lifts, hoists, 
work platforms, ladders, forklift extensions, make ready, product unloading, staging, and cleanup. 

2) Electrical installation – Installation of electrical components including lighting systems, conveyor controls, electrical 
hookups, existing systems upgrades, make ready, staging, and cleanup. 

3) Plumbing Installation – Installation of sprinkler systems, make ready, staging, and cleanup. 
4) HVAC Installation – Installation of AC systems, HEPA filtration systems, clean room HVAC, make ready, staging, 

cleanup. 

5) Concrete Installation – Installation of concrete structures including footings, curb, platforms, slabs, mezzanine decks, 
make ready, staging, cleanup. 

 

20a. TERMS AND CONDITIONS OF REPAIR PARTS INDICATING DATE OF PARTS PRICE LISTS AND ANY 
DISCOUNTS FROM LIST PRICES: N/A 

 

20b. TERMS AND CONDITIONS FOR ANY OTHER SERVICES: 
   

 For orders under SIN 361-30, Ancillary Services customers are responsible for defining the scope of work.   
          This SIN excludes construction.  The following services have been accepted under the contract for this SIN: 
 

1) Structural Design – This service allows us to take government designs and specifications and create a real world system 
specific to the Government specifications supplied. As a result of this our final systems will meet federal, state and local 
building and safety codes. Structural design is a necessary element in taking a design from paper to steel. 

2) Seismic and Geotechnical Research – Seismic and Geotechnical levels vary depending on the exact location of the project. 
Our seismic and geotechnical research service allows us to ensure our structures are manufactured to match these critical 
areas by engineering this information into the structure before the manufacturing process. 

3) Computer Assisted Drafting – With this service, we are able to take Government provided drawings and “translate” then 
into approval drawings, schematics and “shop drawings” required to manufacture our products. 

4) Systems Integration– With this service, we are able to take a particular scope of work containing many different GSA 
provided products and provide a single integrated system. Our design team assesses the Government SOW and determines 
the best means to provide the requested system by basing our integrated designs on the GSA products and services we can 
provide on contract. Through this service we also provide individual project management and scheduling for all 
Government projects. 

5)  Safety Inspections – When a material handling system is installed in a particular facility, safety is paramount. We provide 
a pre-construction site visit to locate any potential hazards that relate specifically to the awarded project. Upon completion 
we provide the Government with an awareness document detailing any potential facility hazards. 

6) Field Measurements/Site Survey – After the award of most material handling systems, a site visit must be made to 
determine the exact measurements and condition of the project location. This service ensures the Government provided 
SOW will physically fit the requested location and verifies Government provided site information. 

 

20c. TERMS AND CONDITIONS FOR ANY OTHER SERVICES: 
   

For orders under SIN 357-98, Ancillary Services customers are responsible for defining the scope of work.   
           This SIN excludes construction.  The following services have been accepted under the contract for this SIN: 
 

1) Structural Design – This service allows us to take government designs and specifications and create a real world system 
specific to the Government specifications supplied. As a result of this our final systems will meet federal, state and local 
building and safety codes. Structural design is a necessary element in taking a design from paper to steel. 



2) Seismic and Geotechnical Research – Seismic and Geotechnical levels vary depending on the exact location of the project. 
Our seismic and geotechnical research service allows us to ensure our structures are manufactured to match these critical 
areas by engineering this information into the structure before the manufacturing process. 

3) Computer Assisted Drafting – With this service, we are able to take Government provided drawings and “translate” then 
into approval drawings, schematics and “shop drawings” required to manufacture our products. 

4) Systems Integration– With this service, we are able to take a particular scope of work containing many different GSA 
provided products and provide a single integrated system. Our design team assesses the Government SOW and determines 
the best means to provide the requested system by basing our integrated designs on the GSA products and services we can 
provide on contract. Through this service we also provide individual project management and scheduling for all 
Government projects. 

5)  Safety Inspections – When a material handling system is installed in a particular facility, safety is paramount. We provide 
a pre-construction site visit to locate any potential hazards that relate specifically to the awarded project. Upon completion 
we provide the Government with an awareness document detailing any potential facility hazards. 

6) Field Measurements/Site Survey – After the award of most material handling systems, a site visit must be made to 
determine the exact measurements and condition of the project location. This service ensures the Government provided 
SOW will physically fit the requested location and verifies Government provided site information. 

 

21. LIST OF SERVICE AND DISTRIBUTION POINTS:  American Warehouse Systems 1471 91st Ave. NE, Blaine, MN 
55449 

 

22. LIST OF PARTICIPATING DEALERS: N/A 
 

23. PREVENTIVE MAINTENANCE: N/A 
 

24. SPECIAL ATTRIBUTES SUCH AS ENVIRONMENTAL ATTRIBUTES: N/A 
 

25. DATA UNIVERSAL NUMBER SYSTEM (DUNS) NUMBER: 967265328 
 

26. NOTIFICATION REGARDING REGISTRATION IN CENTRAL CONTRACTOR REGISTRATION (CCR) 
DATABASE: Registered – Cage Code 6AQZ6 


